

LatticePay Financial Technologies, INC.

Vendor Proposal Template - RFP

Submitted by Asterion Certification Services, Ltd. as an independence-preserving proposal for Lattice Pay's ISO/IEC 42001: 2023 certification-readiness and certification scope.

Procurement reference	LTP-RFP-42001-RESP
Company	LatticePay Financial Technologies, Inc.
Standard	ISO/IEC 42001: 2023 Artificial Intelligence - Management System

****Note:** This RFI response is for a fictional company as part of a portfolio to demonstrate competence and understanding of the RFI/RFP response cycle. Both LatticePay and Asterion are fictional companies used for the purpose of this exercise.

Proposal preparation guidance

This template is designed to help proposers respond in the same structure used for evaluation. Sections can be expanded as needed, but preserve numbering and clearly identify optional content.

Where pricing or staffing varies by phase, use the tables below and attach supporting schedules if additional detail is required.

Do not claim or imply that certification is guaranteed. Explain how your approach supports readiness while preserving independence.

1. Proposer information

Vendor legal entity	Asterion Certification Services, Ltd.
Primary proposal contact	Rani Cyber, Vice President, Financial Services Certification
Email and phone	Rani.Cyber@Asterioncert.com +1 123-456-7890
Headquarters Location	Niagara Falls, Ontario, Canada
Proposal Date	April 5th 2026
Proposal validity period	120 days

2. Proposal summary

Summarize your proposed solution, implementation philosophy, major benefits, and why your firm is the best fit for LatticePay

Target 1 page. Highlight fintech relevance, implementation practicality, and how you will support audit readiness.

Proposes an assurance-led path that gives LatticePay a credible, efficient route to ISO/IEC 42001 certification while preserving the impartiality required of a certification body. Our value is not in drafting policies on LatticePay's behalf it is in showing LatticePay exactly what an auditor and certification decision panel will require, early enough to avoid rework, delays and avoidable nonconformities.

We recommend a six-phase program aligned to your RFP structure, but executed as independent review checkpoints, evidence validation, readiness assessments and certification activities. This model is especially strong for fintech environments because it concentrates effort on scope clarity, AI inventory accuracy, supplier oversight, model-risk evidence, management review inputs, and sampled operating evidence across product, security, privacy, compliance and operations teams. Where the RFP requests implementation support, our proposal responds with review-and-challenge services rather than authorship of the management system, which keeps LatticePay eligible for independent certification by Asterion

3. compliance and approach matrix

RFP requirement	Comply (Yes/partial/No)	Proposal response
Deliver all required phases 1-6 in the base scope	Partial	Asterion covers all six phases through independent review, readiness, and certification activities; LatticePay retains responsibility for designing and implementing the AIMS and associated controls.
Provide required deliverables listed in the RFP	Partial	We provide pre-assessment reports, annotated evidence requirements, readiness memos, audit reports, and certification outputs. We do not author LatticePay policies or operate controls.
Support Stage 1 and Stage 2 certification readiness activities	Yes	Includes readiness workshops, document review, stage 1 planning, stage 1 audit, stage 2 audit, corrective-action verification, and certification decision processing.
Provide an implementation team distinct from any independent review resources	Yes	Readiness reviewers, auditors, technical reviewers, and certification decision personnel are formally separated, with quality controls and conflict screening
Disclose and manage independence constraints or certification-body affiliations	Yes	Asterion discloses all independence constraints up front and will not provide consulting that would

		compromise certification impartiality for the same scope
Provide reusable artifacts and knowledge transfer	Yes	We provide reusable evidence trackers, annotated document review notes, interview guides and management-review input expectations to accelerate internal adoption

4. Proposed workplan by phase

Phase	Proposed activities and methods	Key outputs	Estimated duration
Phase 1 - mobilization and current-state assessment	Kickoff, scope workshop, AI inventory review, stakeholder mapping and document intake. Produce an auditability heat map and confirm sampling logic for critical AI use cases.	Mobilization deck, scope note, AI inventory review memo, current-state findings log.	2 weeks
Phase 2 - AIMS design and documentation	Review AIMS design artefacts, governance forums, policy suite, documented-information register, and control applicability logic. Provide annotated gap comments and closure criteria without drafting the documents	Document review memo, evidence requirements matrix, prioritized gap log	3 weeks
Phase 3 - Risk and control implementation	Assess performed risk assessments, treatment plans, supplier oversight,	Risk-and-control review findings, sampled evidence tracker, remediation	3 weeks

RFP Proposal Response Template

	monitoring evidence, change control, and incident-response records. Sample objective evidence for sufficiency and traceability	priorities	
Phase 4 - Enablement and operationalization	Run auditor-style briefing sessions for process owners, test interview readiness, and verify operational adoption signals such as approvals, exceptions, and KPIs	Interview guide, readiness workshop pack, updated open-item tracker	2 weeks
Phase 5 - Internal audit and management review readiness	Independently review internal-audit outputs, management-review inputs, corrective actions, and residual gaps against Stage 1/ Stage 2 expectations	Readiness assessment report, mock nonconformity log, go/no-go recommendation	2 weeks
Phase 6 - certification preparation and audit support	Execute Stage 1 document review, Stage 2 audit, corrective-action review, technical review, and independent certification decision. Coordinate surveillance planning after award.	Stage 1 report, Stage 2 report, corrective-action review notes, certification recommendation package	4-6 weeks

5. Deliverables Matrix

Required deliverable	What you will provide	Format/Toolset	Timing
Project charter and implementation plan	Project charter, governance cadence, decision log structure, and scoped sampling plan	Word/PDF plus working tracker in spreadsheet format	Week 1
ISO/IEC 42001 gap assessment report	Independent pre-assessment of current-state maturity against ISO/IEC 42001 requirements and certifiability expectations.	Formal report with rated observations and recommended closure evidence.	End of Phase 1
AIMS document set	Annotated review notes on LatticePay-authored AIMS documents, including scope statement, policy set, control applicability mapping, and records expectations.	Tracked review memo and evidence checklist	Phases 2-3
Risks assessment and treatment outputs	Review of completed risk assessments, treatment plans, supplier due diligence, monitoring evidence, and exception handling records.	Evidence sufficiency matrix and sampled findings log.	End of Phase 3
Training and enablement materials	Auditor briefing deck, process-owner Q&A	Slide/ memo pack for internal enablement.	Phase 4

	materials, and management-review input expectations		
Internal audit/readiness assessment outputs	Independent readiness report, mock finding register, and closure-verification memo.	Formal report plus issue tracker.	End of Phase 5
Certification support pack	Stage 1/Stage 2 audit outputs, corrective-action review, and certification decision package	Accredited audit reports and certification records	Phase 6

6. Project team and governance

Role	Names resource or profile	Relevant credentials/experience	Estimated level of effort
Executive Sponsor	Daniel Mercer, managing director - North America	22 years in accredited management-system certification; former banking assurance partner; executive sponsor for regulated-sector accounts.	0.10 FTE
Program Lead	Rani Cyber, VP Financial Services Certification	Program lead, ISO/IEC 42001 and ISO/IEC 27001 lead auditor; specialist in payments and fintech operating models.	0.35 FTE

RFP Proposal Response Template

ISO/IEC 42001 Lead	Dr. Ravi Nandakumar, Global ISO/IEC 42001 Practice Lead	Technical lead with ML and model-risk background; accountable for audit method, scope calibration, and evidence expectations.	0.30 FTE
AI risk/governance SME	Claire DuBois, Principal AI governance Assessor	Lead reviewer for AI risk, privacy, supplier governance, and responsible-AI evidence	0.25 FTE
Internal audit/independent reviewer	Elena brooks, director, Assurance Quality & independence	Independent quality reviewer responsible for readiness challenge, impartiality checks, and final technical review support.	0.15 FTE
Training/Change management lead	Samuel Ortiz, Director, Client enablement	Leads auditor briefings, process-owner preparation, and client coordination for evidence readiness	0.15 FTE
Other Key Contributors	Payments SME, cloud controls assessor, certification coordinator	Bench resources activated for sampled controls, audit logistics, and corrective action follow-up	0.20 FTE combined

7. Pricing schedule

Pricing Element	Basis	Amount	Notes/Assumptions
Base implementation fee	Fixed fee	USD 318,000	Covers phases 1-6 as an assurance-led readiness and certification package; taxes excluded.
Phase 1 fee	Included in base fee	USD 42,000	Kickoff, scope workshop, AI inventory review, current-state assessment
Phase 2 fee	Included in base fee	USD 48,000	Document review checkpoints and closure criteria for LatticePay-authorized AIMS artefacts.
Phase 3 fee	Included in base fee	USD 56,000	risk/control evidence review and sampled testing across core use cases
Phase 4 fee	Included in base fee	USD 34,000	Enablement sessions, interview preparation, and adoption checks.
Phase 5 fee	Included in base fee	USD 46,000	Independent readiness review, mock findings, and go/no-go recommendation
Phase 6 fee	Included in base	USD 92,000	Stage 1, Stage 2, corrective-action review, technical review and certification decision package.
Optional Services	Auditor day-rate or fixed	USD 1850 per day or quoted package	Optional extra workshops, expanded sampling,

			or surveillance year 1 support not in the base scope.
Travel and expenses	Capped at cost	USD 12,000 budgetary cap	Remote-first delivery assumed; onsite days only for key workshops and Stage 2 if required.

8. Assumptions, exclusions, and dependencies

Describe assumptions that underpin your proposal, any exclusions from the base scope, key client responsibilities, and dependencies that affect schedule, cost, or outcome.

Clearly separate mandatory scope from optional enhancements and note any prerequisites for certification-readiness work.

This proposal assumes LatticePay retains responsibility for management-system design, policy authorship, control implementation, internal audit execution, and management decisions. Asterion will review, challenge, and verify readiness, but will not act in a consulting capacity on the same AIMS it may certify.

Commercial assumptions: one primary legal entity, English-language records, up to 25 material AI use cases, remote documentation review by default, and timely access to process owners and evidence owners. Material scope expansion, additional locations or major remediation work after Stage 1 may require repricing.

Certification remains contingent on objective evidence, closure of nonconformities, and an independent certification decision. No wording in this proposal should be read as a guarantee of certification.

9. References and comparable engagements

Client/organization type	Scope and context	Results delivered	Reference contact/availability
Global payments processor (anonymized)	Readiness review and certification path for fraud analytics, support automation and shared governance controls across multi-region operations.	Entered formal audit with a clean scope statement and only minor documentation observations; certificate issued after timely corrective-action closure.	Reference available under NDA for finalists
Digital consumer lender (anonymized)	Pre-assessment of underwriting and collections AI, including third-party model dependencies and consumer-risk governance	Remediated supplier oversight, management review inputs and monitoring evidence before Stage 1; avoided expected delay to certification path	Reference available under NDA for finalists
BaaS/embedded-finance platform (anonymized)	Assessment of internal copilots, analytics tooling, and operational governance within a cloud-native fintech control environment	Achieved audit readiness aside one quarter with strong evidence mapping and clear responsibility matrices.	Reference summary available immediately; live discussion after shortlist

10. Independence, conflicts, and commercial exceptions

Disclose any affiliations with certification bodies, potential conflicts of interest, or deviations from the RFP terms, assumptions or commercial conditions.

State how impartiality will be preserved for any readiness, internal audit, or external audit support activities.

Asterion is proposing as the certification body and therefore will maintain strict independence boundaries throughout this engagement. We will not draft LatticePay policies, decide or approve risk treatment on LatticePay's behalf, operate controls, or serve as internal auditor of record for the same scoped management system.

Independence is preserved through client-acceptance conflict screening, separation of commercial, audit, technical review, and certification-decision functions, and documented quality controls over reviewer assignment and escalation. We are not aware of any existing conflicts that would prevent us from taking on the LatticePay scope.

Commercial exception: Where the RFP uses implementation language, our proposal substitutes independent review-and-readiness services. We believe this is the strongest and most defensible model if LatticePay wants the same provider to remain eligible as its certification body.

11. Proposal submission checklist

Item	Included	Notes
Proposal summary completed	Yes	Section 2 complete
Compliance Matrix completed	Yes	Section 3 completed with independence caveats
Phase-by-phase workplan included	Yes	Section 4 completed for all 6 phases
Deliverables matrix completes	Yes	Section 5 includes named outputs and timing
Named team or staffing profiles included	Yes	Section 6 includes named leadership and staffing model.

Pricing schedule completed	Yes	Section 7 provides fixed-fee proposal and assumptions
Assumptions and exclusions disclosed	Yes	Section 8 discloses scope and independence assumptions
References included	Yes	Section 9 includes three comparable anonymized engagements
Independence/conflict disclosures included	Yes	Section 10 discloses independence model and commercial exceptions

12. Authorized sign-off

Authorized Signatory Name	Daniel Mercer
Title	Managing Director - North America
Signature	s/ Daniel Mercer (electronic signature)
Date	April 5th 2026